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DETERMINATION AND FINDINGS
FOR
SOLE SOURCE PROCUREMENT

Purchasing Agency: Department of General Services

User Agency: The Office of Cable Television, Film, Music and
Entertainment (“OCTFME”)

Caption: Design/Build Services Upgrade to the Existing HVAC and
Emergency Power Systems at the Office of Cable
Television, Film, Music and Entertainment (OCTFME)

Proposed Contractor: Broughton Construction Company, Inc. (“Broughton”)

FINDINGS

AUTHORIZATION:

D.C. Code Section 2-354.04 and DCMR 47, Section 4718

MINIMUM NEED:

The Department of General Services (DGS) has an immediate need to upgrade the
existing emergency power system to ensure uninterrupted power to the OCTFME
broadcast Facility. This project includes two phases. Phase 1 is the modification and
upgrade of the HVAC, which was successfully completed in 2018. The required work
under this sole source procurement represents Phase 2 of the project.

ESTIMATED FAIR AND REASONABLE PRICE:

The estimated fair and reasonable price for the construction services for Phase 2 of the
project is approximately $950,000.00.

FACTS WHICH JUSTIFY A SOLE SOURCE PROCUREMENT:

In October, 2017, Broughton was competitively awarded Design-Build Contract No.
DCAM-17-CS-0059 to upgrade the existing HVAC and Emergency Power Systems at

2000 14" St. Nw, 8" Floor, Washington DC 20009 | Telephone (202) 727-2800 | Fax (202) 727-7283



OCTFME, located at 1899 9™ NE. Broughton completed over 65% of the Design
Services as required by the contract documents. The contract’s scope of work was
reduced to eliminate the Power Infrastructure component in line with the available
budget. The HVAC Infrastructure component of the 65% Design Set was developed to
100%, permitted and constructed with the reduced and available fund as Phase 1 of the
Project. OCTFME agreed to fund the balance of the work and specifically the Power
Infrastructure work as Phase 2.

In FY19, OCTFME transferred an additional $1 Million to the Project Budget and
identified the need to complete the outstanding work. Specifically, during Phase 2 of the
project, Broughton shall:

e Update and develop the construction documents and specifications for the
Modification and Upgrade of the existing Power Infrastructure;

e Ensure the construction documents and specifications reflect OCTFME’s
current operating and control systems including the recently completed HVAC
work in Phase 1.

It is requested that Broughton, the Design-Builder of record for the Phase 1 work, provide
the additional required design-build services for Phase 2 of the Project due to the following
reasons:

e Broughton possesses the most recent knowledge of the facility building
components, as-built conditions, drawings and specifications;

e Broughton possesses an intimate knowledge of the OCTFME Facility
infrastructure, layout and the relationship the Phased Modification and
Upgrades;

e Broughton has the most current comprehensive knowledge of the building’s
utility system including where valves and other devices are located that require
access for this new work, tie-ins to utility services and particularly the HVAC
and Power Infrastructure.

It is also anticipated that Broughton’s unique knowledge of the OCTFME building will
also translate to an accurate pricing and scheduling of the work to minimize disruptions to
the Facility and Agency operations.

Based on the above facts, it is in the best interest of the District to maintain Broughton, the
Design-Build Contractor for Phase 1, to perform the required design-build services in
Phase 2. This continuity in the phased work ensures compliance with the OCTFME Facility
systems, standards and applicable safety codes, and seamless Agency operational
workflow.

CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL
CONSTRUCTION SERVICES:
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| hereby certify that the above findings are correct and complete.

Date Paul Blackman Jnr.
Deputy Director
DGS - Capital Construction Services

CERTIFICATION BY THE CONTRACTING OFFICER OF CONSTRUCTION
SERVICES:

I have reviewed the above findings and certify that they are sufficient to justify the use of
the single available source method of procurement under the cited authority. | certify that
the notice of intent to award a sole source procurement action was published in accordance
with 27 DCMR 4718 and that no response was received. | recommend that the Department
of General Services, Chief Procurement Officer approve the use of the sole source
procurement method for this proposed procurement action.

Date Franklin Austin
Contracting Officer, DGS

DETERMINATION

Based on the above findings and in accordance with the cited authority, | hereby
determine that it is not feasible or practical to invoke the competitive solicitation process
under either Section 402 or 403 of the District of Columbia Procurement Practices
Reform Act of 2010 (D.C. Law 18-371; D.C. Official Code § 2-354.02 or 2-354.03).
Accordingly, | determine that the District is justified in using the sole source method of
procurement.

Date George G. Lewis, CPPO
DGS Chief Procurement Officer



